Spec. 02-198
OCTOBER 2, 2002

PUBLIC BUILDING COMMISSION PARKING DECK CONSTRUCTION PROJECT

COMPANY NAME:
REPRESENTATIVE:
ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:
FAX NO.:

Builders, Inc.

O.E. Kingery

201 North 46th St.
Lincoln, NE 68503-0719
402/465-4400

Hawkins Construction Co.
Fred H. Hawkins, Jr.

317 So. 12th St., Ste.100
Lincoln, NE 68508
402/476-0144

The Weitz Company, L.L.C.

3201 Pioneers Blvd., Ste.110
Lincoln, NE 68502
402/489-4001

Lump Sum - Total Project:

$3,617,800.00

$3,231,000.00

$3,360,000.00

Proposal for Alternative Work:

1. |Change asphalt parking lot to concrete $54,500.00 $70,390.00 $66,500.00
Revise precast concrete mix to include

2. |white marble chips $44,300.00 $33,100.00 $30,200.00

Unit Prices

1. |Auger Cast Piling +$15.50/L. -$5.50/LF $13.50/LF $12.00/LF

2. |Excavation +$9.00/CY $4.50/CY $4.84/CY

3. |Structural Fill +$7.00/CY $5.50/CY $5.72/CY

4. |Steel Reinforcement +$1,300.00/Ton $850.00/Ton $1,265.00/Ton

5. |Epoxy Coated Steel Reinforcement +$2,000.00/Ton $1,250.00/Ton $1,620.00/Ton

Addenda Receipt Acknowledgement

No.1

No.1

No.1

Time of Commencement & Completion:

315 Calendar Days

300 Calendar Days

277 Calendar Days

COMPANY NAME:
REPRESENTATIVE:
ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:
FAX NO.:

Lund-Ross Constructors,Inc.
Larry Lundquist

1112 North 13th St.

Omaha, NE 68102
402/342-2810

Piedmont Construction Con
M.N. Halstead

410 So.7th / Box 81409
Lincoln, NE 68508
404/435-1133

Sampson Construction Co.,In¢
John Sampson
3730 So. 14th St.
Lincoln, NE 68502
402/434-5450

Lump Sum - Total Project:

$3,545,000.00

$3,224,537.00

$3,407,300.00

Proposal for Alternative Work:

1. |Change asphalt parking lot to concrete $71,000.00 $37,600.00 $50,000.00
Revise precast concrte mix to include

2. |white marble chips $33,600.00 $45,200.00 $45,000.00

Unit Prices

1. |Auger Cast Piling +$16.50/ -$5.50/ $14.50/LF +$17.50/LF -$5.50/LF

2. |Excavation $9.50 $4.75/CY $5.00

3. |Structural Fill $7.00 $5.60/CY $6.00

4. |Steel Reinforcement $1,220.00/Ton $1,115.00/Ton $1,000/Ton

5. |Epoxy Coated Steel Reinforcement $1,660.00/Ton $1,566.00/Ton $1,800/Ton

Addenda Receipt Acknowledgement No.1 No.1 No. 1

Time of Commencement & Completion:

330 Calendar Days

300 Calendar Days

??




